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The follow are the questions submitted by interest parties in regards to the Phase I construction of the Nassau County Sheriff’s Public Safety Training Center.  
The Sheriff’s Office response is in RED.  
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To:	Mr. Michael Edwards
Director of Administration Services 77151 Citizens Circle
Yulee, FL. 32097



Reference:





Date:

Request for Information on
Nassau County Sheriff’s Office Public Safety Training Complex
Land Clearing & Earthwork September 25, 2020


Mr. Edwards,
We have the following requests for information for the above referenced project:


1. Are we to assume all clearing in phase I as shown in the plans will be included under the price for (E)?
Yes, all clearing is to be priced in (E). 
	

2. If Item "B" (North pistol Range) is the only range to be built are we to assume all (both sides) of the southern berm is to be built and priced in item "B"?
Yes, to complete the North Pistol Range (B) both sides must be completed.   



Thank you again for allowing us the opportunity to provide a quote for your proposed project.
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DODGE DATA & ANALYSIS
Hi
I'm currently working with the Land Clearing & Earth Work - Public Safety Training Complex that's out for bidding on October 2 at 4 PM (EDT) 

I just would like to ask the following:

* Does the Bid date and time remains the same? 

Answer- The date has been changed - Addendum NCSO-20-R-002-1 has been issued 
                And can be found on the Nassau Sheriff’s Office website at 
                 http://nassauso.com/administrative-services/bids/                                                                                                                       

* Can I request for a copy of the planholders list?

Answer- There is no list of planholders

* Do you have an Estimated Cost/Engineer's Estimate?

Answer- No, a standalone estimate for the sand and earth work has not been completed. VRL 
                Architects provided an estimated total cost for Phase 1 range project at $1,747,301.        
                This figure included the cost of facility construction in addition to the sand and earth
                Work.    
Thank you so much in advance for help :)

Cheers,

Michelle
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 Michelle Joy E. Tenedero 

T   (413) 461-0666 |  E  michelle.tenedero@construction.com
Dodge Data & Analytics
Hamilton, NJ
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CONSTRUCTION CONNECTION 
Good afternoon, 

I am wondering if you have released any addendum for the Land Clearing and Earth Work at the Nassau County Sheriff's Public Safety Training Complex project (# NCSO20-R-002)? Also, is the project still bidding on 10/02/2020 at 4:00 PM? Finally, do you have a planholder’s list available for this project? 

Thank you for your time.

Answers: 
1. Yes, we have issued Addendums for revision to both NCSO-20-R-002 and NCSO-20-R-001
You can find these Addendums at   http://nassauso.com/administrative-services/bids/

2. The ending bid date has been changed, please visit the Nassau County Sheriff’s website for the new date.  

3. No, there is no Planholder list.   
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